

Owner: NET RMA
 Project: Toll 49 Segment 4
 RSH: 112-3102-002

TABULATION OF BIDS
 RECEIVED OPENED ON 02-19-16 @11:00AM
 at Greater Tyler Association of Realtors, Tyler

						WEBBER, LLC		LONGVIEW BRIDGE AND ROAD, LTD.		JAMES CONSTRUCTION GROUP, L.L.C.		FLATIRON CONSTRUCTORS, INC.		AVERAGE OF ALL QUALIFIED BIDS		AVERAGE OF 3 LOW QUALIFIED BIDS		ENGINEERS OPINION OF PROBABLE CONSTRUCTION COST (EOPCC)		
Item No.	Spec.	Desc. Code	Item Description	Unit of Measure	Unit Quantity	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	
Base Bid																				
1			CSJ 3487-01-017	LS	1		\$61,215,000.00		\$65,868,117.31		\$69,607,500.00		\$73,401,718.52	\$0.00	\$67,523,083.96	\$0.00	\$65,563,539.10	\$45,522,263.44	\$45,522,263.44	
2			CSJ 3487-01-018	LS	1		\$1,220,000.00		\$1,277,753.91		\$1,021,400.00		\$1,421,838.18	\$0.00	\$1,235,248.02	\$0.00	\$1,173,051.30	\$940,526.21	\$940,526.21	
						SubTotal	\$62,435,000.00		\$67,145,871.22		\$70,628,900.00		\$74,823,556.70		\$68,758,331.98		\$66,736,590.41		\$46,462,789.66	
Alternative 1																				
3			Toll 49 Main Lane Bridge over IH 20	LS	1		\$6,150,000.00		\$10,741,201.83		\$9,617,600.00		\$6,352,670.63	\$0.00	\$8,215,368.12	\$0.00	\$8,836,267.28	\$5,785,063.72	\$5,785,063.72	
						SubTotal	\$6,150,000.00		\$10,741,201.83		\$9,617,600.00		\$6,352,670.63		\$8,215,368.12		\$8,836,267.28		\$5,785,063.72	
Extra Work Items																				
4	0506	6038	Temp Sedmt cont Fence (Install)	LF	10,000	\$3.00	\$30,000.00	\$3.80	\$38,000.00	\$3.44	\$34,400.00	\$1.52	\$15,200.00	\$2.94	\$29,400.00	\$3.41	\$34,133.33	\$3.00	\$30,000.00	
5	0506	6039	Temp Sedmt cont Fence (Remove)	LF	10,000	\$1.00	\$10,000.00	\$1.55	\$15,500.00	\$0.70	\$7,000.00	\$0.47	\$4,700.00	\$0.93	\$9,300.00	\$1.08	\$10,833.33	\$1.00	\$10,000.00	
6	0506	6041	Biodeg Erosn Cont Logs (Instl)(12")	LF	10,000	\$5.00	\$50,000.00	\$7.00	\$70,000.00	\$4.55	\$45,500.00	\$2.45	\$24,500.00	\$4.75	\$47,500.00	\$5.52	\$55,166.67	\$4.00	\$40,000.00	
7	0506	6043	Biodeg Erosn Cont Logs (Remove)	LF	10,000	\$1.00	\$10,000.00	\$1.15	\$11,500.00	\$0.70	\$7,000.00	\$0.45	\$4,500.00	\$0.83	\$8,250.00	\$0.95	\$9,500.00	\$0.70	\$7,000.00	
8	0552	6001	Wire Fence (TY A)	LF	5,000	\$15.00	\$75,000.00	\$17.00	\$85,000.00	\$13.20	\$66,000.00	\$18.40	\$92,000.00	\$15.90	\$79,500.00	\$15.07	\$75,333.33	\$8.50	\$42,500.00	
						SubTotal	\$175,000.00	\$220,000.00	\$159,900.00	\$140,900.00	\$173,950.00	\$184,966.67	\$129,500.00							
TOTAL BID PRICE							\$68,760,000.00		\$78,107,073.05		\$80,406,400.00		\$81,317,127.33		\$77,147,650.10		\$75,757,824.35		\$52,377,353.37	

